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PART CH20C

PROVISION FOR TRAFFIC	Comment by DPTI: This Part is not part of the DPTI Master Specification for Transport Infrastructure.

It may be customised for a particular contract  - text in blue italics is example text . “Contract Specific Requirements” are not used with this part.

It is intended for use on minor works or where services are being provided in the field (eg graffiti removal).

It is suitable for use with GCC Minor Works and Field Services or AS2124.
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[bookmark: _Toc486863318]GENERAL
The Contractor is responsible for Workzone Traffic Management (“WZTM”) at the worksite from the time of commencement of the Contractor’s activities at the worksite to the time of completion of the Contractor’s activities.
The Contractor must:
ensure that the worksite is safe for users of the road, pedestrians and cyclists;
provide a safe worksite in accordance with the Work Health and Safety Act 2012 (SA); and
minimise any disruption to the smooth flow of traffic in accordance with the requirements of this Part.
The Contractor must ensure that traffic control devices used at the Site are in accordance with:
Road Traffic Act 1961 (SA);
AS 1742.3 "Manual of Uniform Traffic Control Devices";
DPTI: The Manual of Legal Responsibilities and Technical Requirements for Traffic Control Devices: 
Part 1 – The Notice from the Commissioner of Highways for the Temporary Use of Traffic Control Devices by personnel other than Road Authorities;
Part 2 – Code of Technical Requirements for the Legal Use of Traffic Control Devices; specifically Section 4 – Speed Control."; and
DPTI: Field Guide, “Traffic Control Devices for Workzone Traffic Management”.
In the event of an inconsistency between any of the above documents, the higher standard shall apply.
To order a copy of the DPTI Field Guide, refer to: http://www.dpti.sa.gov.au/standards/tass.
Other DPTI publications are available from the following web site: http://www.dpti.sa.gov.au/standards/tass.
Prior to commencing work on site, the Contractor must notify the Superintendent of the names and telephone numbers of personnel for emergency call-outs.
[bookmark: _Toc486863319][bookmark: _Ref486863649]PREQUALIFICATION AND QUALITY REQUIREMENTS
If traffic management is carried out by a Sub-contractor, that company must be prequalified with DPTI for WZTM (refer  Home - Department for Infrastructure and Transport - South Australia (dit.sa.gov.au)
If the Contractor’s personnel undertake the traffic management, the Contractor must have in place a management system which at a minimum includes detailed procedures / documentation for the following:
auditing of  traffic control at the worksite; 
 keeping up to date with changes to traffic control requirements and practice;
ensuring that all traffic controllers are fully certified to undertake work zone traffic management in South Australia and remain accredited while working in the state, and
ensuring that old and/or  non-compliant equipment is not used.
If not submitted beforehand, the procedures and documentation must be submitted at least 28 days prior to the commencement of site work.
[bookmark: _Ref486863652]Provision of the procedures / documentation listed in this Clause shall constitute a HOLD POINT.
[bookmark: _Toc486863320]PERSONNEL
WZTM must be carried out under the supervision of a person with at least 5 years experience with work zone traffic control on arterial or major roads.  Each team placing, moving or removing traffic control devices must have at least one traffic controller with at least 3 years experience with work zone traffic control on arterial or major roads.
All persons undertaking WZTM must have successfully completed WZTM training from an approved training provider and hold a current WZTM card. For details of training, refer to: http://www.dpti.sa.gov.au/standards/tass.
[bookmark: _Toc486863321][bookmark: _Ref486863675]TRAFFIC MANAGEMENT PLAN
The Contractor must prepare and comply with a Traffic Management Plan.
The Traffic Management Plan must show, where applicable, details of:
the traffic management proposed during the Contract;
any Sub-contractors to be used;
 all Temporarily Trafficked Areas associated with the deviation of traffic, the estimated times that any proposed detour will be in operation and the relationship to the proposed Construction/Works Program;
any temporary access to properties affected by the Works;
proposals for the placement of safety barriers, work zone traffic control devices and advance direction signs, including a list of the types and numbers of signs proposed to be used; and
proposed speed restrictions.
A revised Traffic Management Plan must be submitted whenever there is a change to the Construction / Contractor’s Program which affects the management of traffic on the worksite.
If not submitted beforehand, the Traffic Management Plan must be submitted at least 7 days prior to the commencement of site work.
[bookmark: _Ref486863679]Provision of the Traffic Management Plan and any updated plans shall constitute a HOLD POINT.
[bookmark: _Toc486863322]TRAFFIC MANAGEMENT
Temporary Traffic Control Devices
The Contractor must:
 supply all necessary Temporary Traffic Control Devices such as signs, barriers, bollards, cones and other approved devices;
locate and maintain the  Temporary Traffic Control Devices such that they provide the required level of traffic control; and
replace any Temporary Traffic Control Devices that become ineffective during the course of the work, including those damaged by vehicles or vandalism.
Any portable Variable Message Signs (VMS) must comply with AS 4852.2 – Variable Message Signs Part 2: Portable Signs. The only pixel colours permitted to be displayed are:
white and red when a regulatory sign in accordance with AS 1742 is displayed;
white and yellow otherwise.
Approval to Temporarily Use Traffic Control Devices
Pursuant to Section 17 (3) of the Road Traffic Act 1961(SA), the Commission of Highways (with the approval of the Minister of Transport) has issued an Instrument of General Approval for the temporary use of traffic control devices by persons other than Road Authorities (refer to http://www.dpti.sa.gov.au/standards/tass).
The Contractor must comply with the conditions specified the Instrument of General Approval, including:
specified traffic control devices;
conformity with legislation;
conformity with the code and the field guide;
obeying reasonable directions of a police officer;
training and accreditation; and
record keeping.
Records
The Contractor must maintain accurate records of all traffic management devices set up, moved and removed and activities (including audits) in accordance with AS1742, Part 3, Appendix A. The records must include where devices including speed restrictions are employed, the date, location, time of operation and the nature of the devices and speed restrictions.
Traffic Control
Stop/slow banners or temporary traffic signals must be used in accordance with AS 1742, Part 3 whenever traffic from both directions is restricted to a single lane.
Regulatory Devices
The Contractor must not place or remove, obstruct or conceal, any regulatory devices (such as regulatory signs or pavement marking), without the approval of the Superintendent.
If at any time during the course of the work, any regulatory device is covered or removed, the Contractor must accurately record the details and immediately advise the Superintendent in writing.  
Barriers 
Temporary longitudinal barriers must be an Accepted Safety Barrier Product, as listed in DPTI publication GD 300, available from http://www.dpti.sa.gov.au/standards/roads-all
Where permanent barriers are to be installed, the traffic lanes adjacent to the barriers must not be open to traffic until installation of the barriers is complete.
Pavement Marking
The Traffic Management Plan must include details of any temporary pavement marking and/ or existing pavement marking to be removed.
Temporary markings must not conflict with permanent markings and  must be removed immediately after the installation of permanent pavement marking.
Where practicable, permanent pavement marking shall be used to delineate traffic movement and shall be supplied and installed  in accordance with Part 245 "Supply of Materials for Pavement Marking" and Part 246 “Application of Pavement Marking”.
Detours on Local Roads
Traffic must not be detoured onto local roads without the written approval of the local council. The Contractor is responsible for obtaining this approval.
[bookmark: _Toc486863323][bookmark: _Ref486863728]LOCAL ACCESS AND TRAFFIC RESTRICTIONS
Restrictions to Traffic Flow
Except as specified below, provision for all existing traffic movements affected by the Works must be maintained at all times.
The Contractor shall schedule roadworks leading up to and during long weekends as follows:	Comment by DPTI: Insert specific requirements here – example for steel beam safety barrier installation

3 Day Weekends:
On the day prior to commencement of the long weekend, no work shall be scheduled after 12 noon if that work requires lane closures for traffic travelling in the out bound lanes from Adelaide.
On the first day of the long weekend, no work shall be scheduled prior to 12 noon if that work requires lane closures on the outbound lanes from Adelaide.
On the last day of the long weekend, no work shall be scheduled after 12 noon if that work requires lane closures for traffic travelling on in bound lanes to Adelaide.
4 Day Weekends:
As for above, except that on the day prior to commencement of the long weekend, no work shall be scheduled for any of that day if that work requires lane closures on out bound lanes from Adelaide.
Provision for Pedestrian Traffic
The Contractor must maintain provision for safe and convenient pedestrian traffic and control pedestrian movement through the work site in accordance with AS 1742, Part 3 and the appropriate AS Field Guide.
Provision For Local Traffic
The Contractor must provide and maintain access to property entrances adjoining the Works and local traffic throughout the Contract.  The Contractor must provide temporary ramps for local traffic and access to side streets where necessary.
Property Access
Works directly in front of and/or affecting property access must be carried out such that:
where properties have access at more than one location, access must be maintained at one location at all times and other accesses must be constructed in stages to minimise restrictions to traffic;
all accesses to these properties must be reinstated immediately after each operation which restricts access; and
the duration of works must be minimised and must be undertaken in consultation with the property occupiers.
The Contractor must give advance notice in writing to occupants of properties at least 72 hours prior to commencement of any operation affecting property access and 24 hours notice before the undertaking of such work.  A draft copy of the advance notice must be submitted to the Superintendent 7 days prior to the undertaking of such work.
[bookmark: _Ref486863731]Provision of a draft copy of the advance notice shall constitute a HOLD POINT.
Temporary Parking Restrictions
If temporary parking restrictions are necessary for the Works, the Contractor must arrange the restrictions in consultation with Council.
[bookmark: _Toc486863324]AUDITS
In addition to audits arranged by the Contractor, the Contractor must allow external audits of the Contractor and any subcontractor to be undertaken of the Contractor’s compliance with the requirements of this Part.
The audits may be undertaken without notice at any time.  Road Safety Audits, which are audits of the road design, may also be undertaken.
Where a non-conformance is detected during an audit, the Contractor must take immediate action to rectify the non-conformance.
[bookmark: _Toc486863325]ADVICE TO THE PUBLIC AND OTHERS
Emergency Services
If the Works restrict traffic flow and are likely to impede emergency services, the Contractor must notify all emergency services of the roadworks, no sooner than 72 hours and no later than 24 hours prior to commencement of work.
Bus Services
If the work under the Contract will affect the operation of bus services, the Contractor must arrange a meeting between the Contractor, the Superintendent and the DPTI Public Transport Division on site prior to commencement of work.  The purpose of the meeting is to clarify aspects of the provisions for buses. The Contractor must relocate any bus facilities affected and undertake all other work necessary to enable the continued functioning of bus services.
Media Release
This Clause applies where the Superintendent determines that a media release is required for the purpose of informing the public of traffic restrictions or changed traffic conditions.
The Superintendent will arrange for the media release.  The Contractor must provide at least 3 working days notice to the Superintendent of work which will affect traffic.  Such work must not commence unless this notification has been provided.
[bookmark: _Toc486863326]HOLD POINTS
The following is a summary of Hold Points referenced in this Part:
	CLAUSE REF.
	HOLD POINT
	RESPONSE TIME

	2.4
	Provision of traffic management procedures
	7 days

	4.5
	Provision of the Traffic Management Plan
	7 days

	6.13
	Provision of advance notice draft
	7 days
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