
 

 

 
 
 
 

Project Controls 
 
 

Master Specification 
 

PC-EDM3 Independent Design Certification 
 
 
 
 
 
 
 
 
 
 
 
Document Information 

KNet Number: 13464123 

Document Version: 4 

Document Date: August 2021 

 
 



Project Controls Contents 

Master Specification  2 

Document Amendment Record 
Version Change Description Date 

1 Initial Issue (formerly D12) 25/01/19 

2 Formatting for publishing 24/09/19 

3 
Insert specific requirements for Traffic Signals and ITS, Environment & 
Sustainability and Accessibility 

August 2020 

4 
Requirements for application of the Observational Method, emphasis of 
prequalification requirement, Hold Point for IDC scope 

August 2021 

   

Document Management 
This document is the Property of the Department for Infrastructure and Transport and contains 
information that is confidential to the Department. It must not be copied or reproduced in any way without 
the written consent of the Department. This is a controlled document and it will be updated and reissued 
as approved changes are made. 



Project Controls Contents 

Master Specification  3 

Contents 
 
Contents 3 

PC-EDM3 Independent Design Certification 4 

1 General 4 

2 Obligations of the Independent Design Certifier 4 

3 Obligations of the Contractor 4 

4 Delegation of Authority 5 

5 Selection of the Independent Design Certifier 5 

6 Competency and Availability of the Independent Design Certifier 5 

7 Correspondence with the Independent Design Certifier 6 

8 Independent Design Certification Process 6 

9 Independent Design Certification Report 8 

10 Independent Design Certificate 8 

11 Amendments to the IFC Design 9 

12 Scope of Independent Design Certification Activities 9 

13 Hold Points 13 

14 Appendix 1:  Independent Design Certificate 14 

 

 



Project Controls PC-EDM3 Independent Design Certification 

Master Specification  4 

PC-EDM3 Independent Design Certification 

1 General 

1.1 This Part specifies the requirements for Independent Design Certification. The Contractor must 
ensure that Independent Design Certification is undertaken in accordance with the requirements of 
this Part.  

Definitions 

1.2 The following definitions apply to terms used in this Part: 

Table PC-EDM3 1-1 Definitions 

Term Definition 

Design Review 
A separate Design Review undertaken by the Principal or an organisation 
engaged by the Principal. 

External Authority 
An authority separate to the Principal with ownership, liability or “care and 
control” of an asset within and / or adjacent to the Site. 

Independent Design 
Analysis 

An independent design analysis, calculations and / or models based on the 
Contractor’s design drawings, reports and specification and extensive 
review / checking of the design documents to confirm compliance and 
enable Independent Design Certification of the Design. 

Independent Design 
Certification 

An independent design certification to assure compliance of the design with 
the stated objectives, the Project requirements, government requirements 
and statutory requirements. 

Independent Design 
Certifier 

The organisation(s) and the nominated representative(s) who provide 
Independent Design Certification. 

Independent Design 
Review 

An independent detailed and extensive review / checking of the design 
inputs, process, documents, drawings, reports, calculation, models and 
specifications and enable Independent Design Certification of the Design. 

2 Obligations of the Independent Design Certifier 

2.1 The Independent Design Certifier must be Independent to the Designer’s and / or Contractor’s 
organisation. 

2.2 The Independent Design Certifier must not have participated in the preparation of any part of the 
design of the Works in any manner whatsoever. 

2.3 In performing its obligations under this Contract, the Independent Design Certifier must act: 

a) impartially, honestly, diligently and reasonably; and 

b) with the degree of professional, knowledge, skill, expertise, experience and care which would 
be reasonably expected of an expert professional providing services similar to those required 
under the Contract;  

c) independently of the Principal, Designer’s and / or Contractor’s organisation and any of their 
subcontractors or consultants, and  

d) within any timeframe specified in this Contract.  

2.4 The Independent Design Certifier acknowledges that the Principal is relying upon the knowledge, 
skill, expertise and experience of the Independent Design Certifier in the performance of its 
obligations and is entitled to rely on any certificate or other document signed or given by the 
Independent Design Certifier pursuant to this Contract. 

3 Obligations of the Contractor 

3.1 The Designer and / or Contractor must not hinder or restrict the Independent Design Certifier to 
complete its obligations under its Contract. The Contractor must:  
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a) not interfere with or attempt to improperly influence the Independent Certifier in the performance 
of any of its services;  

b) give the Independent Design Certifier access to the Site and to all documentation that is 
reasonably necessary for the Independent Design Certifier to carry out its functions; and  

c) co-operate with, and not impede, the Independent Design Certifier in the performance of its 
duties.  

4 Delegation of Authority 

4.1 The powers, duties, discretions and authorities vested in the Minister, Principal’s Representative, 
Principal’s Authorised Person or Principal under the clauses listed in the Contract and Department 
Master Specification may be delegated to the Independent Design Certifier. 

4.2 The Principal shall confirm in writing the delegation of Authority in accordance with the Contract. 

4.3 Where the Independent Design Certifier identifies any ambiguity in the delegation of authority under 
this clause the Independent Design Certifier shall write to the Principal Representative to clarify the 
ambiguity. 

4.4 Provision of a request to clarify any ambiguity error or omission in the delegation of authority shall 
constitute a Hold Point. 

5 Selection of the Independent Design Certifier  

5.1 The Independent Design Certifier may be from a single organisation or a number of organisations. 

5.2 Where the Independent Design Certifier is to be engaged directly by the Principal, the Principal shall 
advise the Contractor of the Independent Design Certifier within 10 Business Days of the Date of 
Contract. 

5.3 The Principal reserves the right to engage the Department’s Technical Services representatives to 
undertake Independent Design Certification duties. 

5.4 Where the Independent Design Certifier is to be engaged as a tripartite agreement or within an 
Alliance or Delivery Partner, within 10 Business Days of the Date of Contract, the Contractor must 
submit to the Principal’s Representative the Preferred Subcontractor for Independent Design 
Certification services (minimum of three) that the Contractor considers are suitable to undertake the 
Independent Design Certification for the Contract. 

5.5 Where the Independent Design Certifier is to be engaged directly by the Contractor, within 10 
Business Days of the Date of Contract, the Contractor must submit to the Principal’s Representative 
the recommended Independent Design Certifier including demonstrating that the Independent 
Design Certifier is prequalified with the Department for the disciplines for which it will be undertaking 
Independent Design Certification. 

5.6 Provision of the Preferred Subcontractor list of selected Independent Design Certifier(s) shall 
constitute a Hold Point.  

5.7 The Principal will review the proposed Independent Design Certifier and accept or otherwise.  

6 Competency and Availability of the Independent Design 
Certifier 

6.1 Where there exists a Department prequalification for a technical discipline subject to IDC, the 
Indepenednt Design Certifier shall be prequalified for that discipline or will engage a sub-consultant 
that is prequalified.  

6.2 The Independent Design Certifier must include personnel with a sufficient degree of knowledge, skill, 
expertise and experience to perform its obligations under the Independent Certification Contract 
including for all the design elements being Independently Certified. 
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6.3 The Independent Design Certifier shall undertake, assess and provide evidence on the competency 
of all personnel engaged to undertake Independent Design Certification activities.  

6.4 The Independent Design Certifier personnel must: 

a) meet the requirements for qualifications, and competency; 

b) perform the services required of their respective positions; and 

c) be available for consultation as any party may reasonably require from time to time. 

6.5 Key Independent Design Certifier personnel or organisations making up the Independent Design 
Certifier must not be removed without the prior written consent of the Principal (which consent must 
not be unreasonably withheld) and if any are removed: 

a) they must be replaced by organisations and/or people of at least equivalent qualifications, 
knowledge, skill, expertise and experience; and 

b) prior to removal and replacement, there must be a proper and adequate handover to ensure 
that the new organisation and/or personnel have a reasonable understanding of the Project and 
the services. 

6.6 The Principal may direct the Independent Design Certifier to remove organisations or personnel from 
the performance of the Services. The Independent Design Certifier must comply with any such 
direction. 

6.7 Competency assessment of the Independent Design Certifier’s personnel shall constitute a Hold 
Point. 

7 Correspondence with the Independent Design Certifier 

7.1 The Principal may correspond and / or meet directly with the Independent Design Certifier at any 
time.  All correspondence and / or meeting minutes between the Principal and Independent Design 
Certifier will be in writing and provided to the Contractor. 

7.2 All correspondence between the Contractor and Independent Design Certifier (excluding commercial 
correspondence) must be in writing and copied to the Principal for their information. 

8 Independent Design Certification Process  

8.1 The Independent Design Certification process must: 

a) be a structured independent process integrated through the design lifecycle; 

b) be transparent to the Designer and / or Contractor; 

c) include consultation with Department Technical Services;  

d) Include consultation with Department Asset Management Personnel, and 

e) include consultation with any specified external Authorities. 

8.2 The Designer and / or Contractor’s Quality Management Plan and Design must include processes 
and procedures for ensuring the results of Independent Design Certification process are incorporated 
into the design lifecycle.  

8.3 The Designer and / or Contractor’s Program must include appropriate allowance for the Independent 
Design Certification process.  

Review of Project Requirements 

8.4 The Independent Design Certification process must include a detailed review of the design 
documents to ensure the Principal’s Requirements are achieved including: 

a) Safety in design requirements;  

b) Maintenance in design requirements; 

c) Constructability of the design including temporary loading; and  
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d) Whole of life considerations. 

8.5 The Independent Design Certifier shall consult with the Principal’s Technical Services and Asset 
Maintenance personnel to clarify any ambiguity, error or omission in the Project Requirements. 

8.6 Provision of a request to clarify any ambiguity, error or omission in the Project Requirements shall 
constitute a Hold Point. 

Requirements Management 

8.7 The Independent Design Certifier must systematically identify and record the Project Requirements, 
and statutory requirements.  

8.8 Within the Independent Design Certification process the Independent Design Certifier must verify 
and review the Design’s compliance to the requirements and trace and verify the Design’s 
compliance to the requirements.  

8.9 The compliance of the Design shall be communicated to both the Principal and the Contractor in the 
Independent Design Certification Report.  

8.10 The Independent Design Certifier shall document the outcome of the Independent Design 
Certification within a comments and issues form at stages of the design development as detailed in 
PC-EDM1 “Design Management”.  

8.11 Submission of the documentation detailing the outcome of the Independent Design Certification at 
each design stage shall constitute a Hold Point. 

Technical Meetings 

8.12 The Independent Design Certifier must attend and independently participate in all technical design 
review meetings or workshops held between the Contractor and Minister, unless directed otherwise 
by the Principal’s Representative. 

8.13 The Independent Design Certifier must present issues identified through the design lifecycle and the 
outcomes of their work completed. 

Consultation with the Department’s Technical and Maintenance Specialist 

8.14 Following and / or during the Independent Design Certification process the Independent Design 
Certifier is to consult and / or meet with the nominated Department technical and maintenance 
specialists / personnel to: 

a) demonstrate the nature and extent of Independent Design Certification completed to date; 

b) advise on issues and / or discrepancies identified  through the Independent Design Certification; 

c) document any additional items and or clarifications agreed with the Department’s technical and 
maintenance personnel; 

d) advise on Contractor’s response on identified issues from previous packages; 

e) advise when identified issues have been addressed by the Contractor and closed by the 
Independent Design Certifier. 

8.15 The Independent Design Certifier shall liaise with the Principal’s Representative to nominate the 
appropriate technical and maintenance specialist to consult with for each design package. 

Independent Design Review of Design Documents 

8.16 The Independent Design Certifier must complete an Independent Design Review of the Contractor’s 
Design documents including the Designer’s Design Management Plan, Design Basis Report and 
design packages as specified in project scope. 

8.17 The Independent Design Certifier shall ensure extent and level of review detail is commensurate with 
the risk and complexity of the element being Independently Certified as detailed in the Independent 
Design Certifier’s Risk Assessment. 
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8.18 The Independent Design Certifier must identify issues (or potential issues) with compliance to the 
project requirements and specification and any additional comments based on its experience will 
assist the design achieving the project objectives and requirements.  

8.19 Where the Independent Design Certifier identifies a potential non-compliance to the project scope 
the Independent Design Certifier must notify the Principal of the potential non-compliance. 

8.20 The Independent Design Certifier identified issues and comments, and the designer’s response shall 
be documented in an Issues and Comments Form for each individual package and design 
submission. 

Independent Design Analysis 

8.21 The Independent Design Certifier shall identify in the Independent Design Certifier’s Risk 
Assessment, risk items that warrant Independent Design Analysis to ensure compliance of the 
Design to the Requirements.   

8.22 As a minimum the Independent Design Certifier shall undertake, Independent Design Analysis as 
specified in Project of Independent Design Certification Services. 

8.23 The Independent Design Analysis shall be based on the Contractor’s construction drawings and 
specifications. The Independent Design Certifier must confirm compliance (or otherwise) to the 
Project Requirements. 

8.24 The Independent Design Certifier’s issues and comments, and the designer’s response shall be 
documented in an Issues and Comments Form for each individual package and design submission. 

9 Independent Design Certification Report 

9.1 The Independent Design Certifier must prepare a report of the outcome of the Independent Design 
Certification process.  

9.2 The Independent Design Certification Report shall be prepared at the conclusion of the design and 
IDC process and will include all packages and/or disciplines subject to the IDC process.  

9.3 The Independent Design Certification Report shall be submitted at the completion of the IFC design 
review for each technical discipline. 

9.4 Independent Design Certification Report(s) must include as a minimum: 

a) identification of technical discipline that the report relates to; 

b) details of the extent of services completed; 

c) issues & comments identified and resolved during the Independent Design Certification process 
at each design gate; 

d) summary & detailed outputs of  Independent Design Analysis; and 

e) reporting on compliance of  the design to the requirements. 

9.5 Provision of the Independent Design Certification Report will constitute a Hold Point.  

10 Independent Design Certificate  

10.1 The Independent Design Certifier shall provide a certificate to confirm the Independent Design 
Certification services have been completed.  

10.2 Independent Design Certificates must reflect the form included in Appendix 1:  Independent Design 
Certificate. The Certificate must not be qualified in any way that could lessen the effect of the 
certificate without the written acceptance of the Principal’s Representative. 

10.3 Where the Independent Design Certifier identifies an issue that will limit providing an Independent 
Design Certificate or will require a condition to the Certificate, the Independent Design Certifier shall 
immediately raise the issue or condition to the Contractor’s and Principal’s attention for clarification. 
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10.4  Provision of the Independent Design Certification Certificate will constitute a Hold Point. 

11 Amendments to the IFC Design 

11.1 Any proposed change to the Design documents after the issue of the Issued for Construction design 
document must be reviewed by the Principal to determine if the proposed change could potentially 
have an impact on the nature of the design and warrants as review by the Independent Design 
Certifier. 

11.2 Where the Principal determines the proposed change warrants a review by the Independent Design 
Certifier, the proposed design change may be referred to the Independent Design Certifier for review 
and written confirmation that the Independent Design Certificate remains valid. 

11.3 Where the Independent Design Certifier advises the amendment to the design has the potential to 
validity of the Independent Design Certificate, the Independent Design Certifier must undertake 
further analysis and / or review to confirm the design complies with the requirements of the Project 
Requirements and issue and amended Independent Design Certification Certificate. 

11.4 Provision of the amended Independent Design Certification Certificate will constitute a Hold Point. 

12 Scope of Independent Design Certification Activities 

12.1 The Independent Design Certifier shall undertake the Independent Design Certification in 
accordance with the Independent Design Certifier’s defined scope and requirements. 

12.2 The scope of the Independent Design Certifier activities is to be determined on a risk based approach 
to ensure the extent and level of Independent Design Certification activities are commensurate with 
risk of non-compliance of the design documents and the resulting risk of non-compliance is mitigated 
“so far as reasonably practical”. 

12.3 The Independent Design Certifier must undertake a risk based review of the defined scope in- 
consultation with representative of the Principal (including Department asset managers & technical 
specialists) and Contractor as appropriate. 

12.4 In the event the risk assessment identifies any ambiguity, error or omission on the Scope of the 
Independent Design Certification services the Independent Design Certifier shall write to the Principal 
to confirm the scope of services. 

12.5 Provision of the Independent Design Certifier risk assessment and confirmation of the Scope of 
Independent Design Services shall constitute a Hold Point. 

12.6 Unless agreed otherwise or documented in the Contract Documents, the scope of Independent 
Design Certification activities shall be as detailed below. 

Structures and Major Temporary Works 

12.7 For the purpose of this clause only: 

a) “Major Temporary Works” means any temporary works, including major temporary traffic 
arrangements, which would have serious consequences (such as a risk to the safety of any 
person, a delay to work on the critical path or a compromise to the quality of the Works) in the 
event of the failure of the temporary works to perform as intended. 

b) “Structures” includes bridgeworks, major service / drainage structures, overhead gantries, 
retaining walls greater than 1.0 m high and non-standard traffic barriers. 

12.8 The scope of the Independent Design Certification must include, but not be limited to: 

a) Independent Design Review of the design assumptions, parameters and techniques; 

b) Independent Design Analysis to ensure that the strength, stability, serviceability and other 
requirements defined in the Requirements including: 

i) Structures as a whole; 

ii) Individual structural elements; and 
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iii) Major Temporary Works.   

c) Independent Design Analysis to ensure compliance of: 

i) proposed erection procedures; 

ii) falsework, particularly regarding lateral stability; and 

iii) any temporary work or demolition work. 

d) Independent Design Review to confirm: 

i) the accuracy of  drawings, reports  and specifications including: 

• critical detailing and geometry; 

• specifications for materials. 

ii) the structure achieves the specified durability requirements.  

Geotechnical Engineering 

12.9 The scope of Independent Design Certification must include, but not be limited to: 

a) Independent Design Review of: 

i) the adopted geotechnical Category in accordance with AS 5100 "Bridge Design"; 

ii) the foundation investigations, assumptions and interpretations; 

iii) the design assumptions, parameters, methodologies; 

iv) the material properties adopted; 

b) Review of the application and implementation of the Observational Method. 

Where the ‘Observational Method in Ground Engineering’ is adopted in the design in 
accordance with PC-EDM1 “Design Management”, the Independent Design Certifier shall: 

i) confirm the suitability of the method to the project; 

ii) confirm that the Designer’s proposed plan for implementation of the method is appropriate; 

iii) make themselves available during construction to Certify implementation of this method by 
the Designer. 

c) Independent Design Analysis of: 

i) geotechnical foundations;  

ii) retaining structures and revetments; 

iii) slope stability; 

iv) long term and short term volumetric change of ground levels; and 

v) the accuracy of design drawings, reports and specifications. 

Road Design 

12.10 The scope of Independent Design Certification of the road design must include, but not be limited to, 
Independent Design Review of: 

a) the design assumptions, parameters and methodologies including - context sensitive design 
approach; 

b) the roadway geometric design; 

c) the roadway safety barriers; 

d) the safe systems approach; 

e) verge design; 

f) Integration of other design elements with the road design (e.g. landscaping);  

g) any temporary traffic design; 
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h) the accuracy of  drawings, reports  and specifications. 

12.11 The scope of Independent Design Certification of the road design of the pedestrian and cycling 
facilities designs must include, but not be limited to, Independent Design Review of:  

a) the design assumptions, parameters and methodologies; 

b) pathways and ramps geometric design; 

c) alignment of facilities to pedestrian and cyclists “desire’ lines; 

d) accessibility of pedestrian facilities and compliance to Disability and Discrimination Act; 

e) the accuracy of design drawings, reports and specifications; and 

f) The Crime Prevention Through Environmental Design Procedures and Reports. 

Traffic Modelling 

12.12 The scope of Independent Design Certification of the Traffic modelling must include, but not be 
limited to, Independent Design Review of: 

a) the design assumptions, parameters and methodologies; 

b) traffic demand and route assessment modelling outcomes; 

c) signalised intersection modelling; 

d) level of service; 

e) traffic weaving and ramp operation; 

f) integration of traffic modelling outcomes with ITS operation. 

Traffic Control Devices 

12.13 Traffic control devices shall be reviewed by the relevant Department Asset Management team and 
Traffic Services and are not included in the Independent Design Certification process. 

Pavements 

12.14 The scope of Independent Design Certification of the pavement design must include, but not be 
limited to, Independent Design Review of: 

a) subgrade material properties adopted within the pavement design; 

b) pavement material properties; 

c) design traffic and pavement loading; 

d) any geotechnical issues which may affect pavement performance;  

e) the maintenance strategies and while of life analysis; and  

f) the accuracy of design drawings, reports and specifications. 

12.15 The scope of Independent Design Certification of the pavement design must include, but not be 
limited to, Independent Design Analysis of: 

a) pavement structural design. 

Lighting Design 

12.16 The scope of Independent Design Certification of the lighting design must include, but not be limited 
to, Independent Design Review of: 

a) the design assumptions, parameters and methodologies; 

b) the lighting and electrical design including: 

i) light luminance (lux levels); 

ii) lighting wiring; 
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iii) switchboards; 

iv) conduit design. 

c) maintenance access strategies & maintenance methodologies;  

d) the compliance to electrical regulations; 

e) the compliance with Office of the Technical Regulator’s requirements; 

f) the accuracy of design drawings, reports and specifications. 

Traffic Signals or Intelligent Transport Systems (ITS) 

12.17 The scope of Independent Design Certification of the Traffic Signals or Intelligent Transport Systems 
must include, but not be limited to, Independent Design Review of: 

a) the design assumptions, parameters and methodologies including 

b) power distribution system; 

c) schematic and line diagrams; 

d) communications system and network architecture; 

e) conduit and pit design; 

f) camera coverage; 

g) sightline distance and alignment; 

h) mounting; 

i) equipment suitability. 

j) the compliance to Department Specification, Technical Standards and Guidelines, design 
outputs and drawing presentation; 

k) the compliance to Electrical Regulations and Office of the Technical Regulator’s requirements; 

l) the compliance to Australian Standards and Austroads Guidelines; 

m) the witness of equipment and subsystem testing and commissioning; 

n) the maintenance access strategies & maintenance methodologies; 

o) the accuracy of design drawings, reports and specifications. 

Stormwater Management and Drainage Design 

12.18 The scope of Independent Design Certification of the stormwater management design must include, 
but not be limited to, Independent Design Review of: 

a) the design assumptions, parameters and methodologies; 

b) the design storm events are covered by the design; 

c) the stormwater design calculations; 

d) stormwater management infrastructure  and drainage network; and 

e) the accuracy of design drawings, reports and specifications. 

Authority Services 

12.19 The scope of Independent Design Certification of the Authority Services is limited to Independent 
Design Review of the coordination and integration of the Authority services design with the Works. 

Landscape and Architectural Design 

12.20 The scope of Independent Design Certification of the landscaping and architectural design must 
include Independent Design Review of the coordination and integration of the architectural and 
landscape design with the Works and to confirm compliance to design requirements.  
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Environment and Sustainability 

12.21 The scope of Independent Design Certification shall include Independent Design Review to confirm 
compliance to the Environmental Design, Sustainability in Design and Site Contamination 
requirements. 

Noise Modelling 

12.22 The scope of the Independent Design Certification of the noise assessment (and treatment 
measures, where required) must include Independent Design Review of the noise modelling, 
calculations and treatment measures.  

12.23 In particular, the review must as a minimum confirm compliance of the following: 

a) modelling assumptions / inputs, monitoring, parameters and methodologies; 

b) the compliance with the Department’s Road Traffic Noise Guidelines; 

c) the compliance with the EPA’s Guidelines for the assessment of noise from railway 
infrastructure; and 

Accessibility 

12.24 The scope of Independent Design Certification shall include Independent Design Review to confirm 
compliance to the design requirements for Accessibility and Inclusion including requirements of the 
Contract Documents and legislative requirements. 

13 Hold Points 

13.1 The following is a summary of Hold Points referenced in this Part: 

Table PC-EDM3 13-1 Hold Points 

Document Ref. Hold Point Response Time 

4.4 
Clarification of any ambiguity error or omission in the delegation of 
authority 

 

5.6 Contractor’s Preferred list of Independent Design Certifiers 10 Working Days 

6.7 
Competency assessment of the Independent Design Certifier’s 
personnel 

10 Working Days 

8.6 Clarification of any ambiguities in the Project Requirements 10 Working Days 

8.11 Detailing the outcome of the design review at each design gate 10 Working Days 

9.5 Provision of Independent Design Certification Report 10 Working Days 

10.4 Independent Design Certification  10 Working Days 

11.4 Amended Independent Design Certificate 10 Working Days 

12.5 
Independent Design Certifier’s Risk Assessment & confirmation of 
scope. 

10 Working Days 
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14 Appendix 1:  Independent Design Certificate 
Project:  

Design Certifier:  

Certificate Number:  

Design Package:  

 
Independent Design Certification has been undertaken on the design documents listed below. In 
undertaking the Independent Design Certification review I certify in my professional assessment: 

a) Independent Design Certification Services as defined in the Independent Design Certifier’s 
Scope has been completed; 

b) the drawings, reports and specifications that have been checked by the Independent Design 
Certifier accurately describe the Works; 

c) the design documents that have been checked by the Independent Design Certifier comply with 
the Principals’ or legislative requirements. 

 
Design Documents: 
Document No. Rev Document Title 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   
Conditions of Certification:* 

 

* Note: Written approval from the Principal’s Representative of any conditions to certification must be 
submitted with the Certificate. 
 
Independent Design Certifier Representative (NER, CPEng, etc.) 

Name:  Qualifications  

Position:  
Signed:  

Date:  

 


