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Attachment 1 - Maintenance Specifications Definitions
1. GENERAL

Maintenance Works shall comply with the following (in order of precedence):

(a) The DPTI Maintenance Specifications, which comprise Parts M1 — M19 of DPTI's “Master
Specification for Transport Infrastructure” (the Master Specifications);

(b) The balance of the DPTI Master Specifications;

(c) Standards, guidelines or codes referred to in the above documents;

(d) Relevant DPTI Standard Drawings;

(e) Relevant DPTI and EPA Codes of Practice / Operational Instructions; and
(

f) Relevant Australian Standards.

11 DPTI Standard Documents

DPTI Standard Drawings are available from the following website: http://www.dpti.sa.gov.au/standards.

DPTI's “Master Specification for Transport Infrastructure”, is available from:
https://www.dpti.sa.gov.au/contractor documents/masterspecifications

The DPTI Approved Product list is available from:
https://dpti.sa.gov.au/ _data/assets/pdf file/0012/330105/DPTI Approved Products Contract Works
-pdf

DPTI Testing Procedures are available from:
https://dpti.sa.gov.au/materials technology documents/test procedures2

Operational Instructions are available from: https://www.dpti.sa.gov.au/standards/tass
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1.2 DPTI Approved Products

The Works shall use DPTI Approved Products where listed. The Contractor may submit a request for
the approval of additional products. Any request for approval of additional products must include all
necessary supporting information and will constitute a HOLD POINT. The Principal may approve or
reject any proposed product at its discretion and is under no obligation to approve any such proposal
for the convenience of, or to assist, the Contractor.

2. QUALITY REQUIREMENTS

The Contractor shall prepare and implement a Quality Management Plan that includes detailed
procedures, documentation and/or Work Instructions for all Parts or any other activities specified or as
deemed necessary by the Superintendent.

If not provided beforehand, this documentation shall be submitted during the Mobilisation Period at least
28 days prior to the commencement of the Maintenance Period.

3. RISK MANAGEMENT

The Contractor must perform its obligations under the Contract to effectively manage risk.

3.1 Risk Management System and Plan

The Contractor must establish a risk management system for its activities under the Contract which
meets the requirements of Clause 5 “Process” of AS/NZS ISO 31000: Risk Management.

The Contractor must prepare, implement and update a Contract specific Risk Management Plan to
identify and document how the Contractor will manage and control the risk of the Contractor’s Activities.

The Risk Management Plan must include, but is not limited to:
a) the risk management methodologies and processes that will be applied to the Contract;
how the Risk Management Plan integrates with other Management Plans;

O T

)
) the method of review, audit and update of the Risk Management Plan and Register;
)

a methodology for managing records generated from the risk management process,
including the status of risk treatments. Submission of the Risk Management Plan shall
constitute a HOLD POINT.

o

3.2 Risk Register

The Contractor must prepare, implement and update a Contract specific Risk Register to record the risk
identification, analysis, evaluation, treatment and management responsibility in regards to:

a) all Works and Services under the contract;
b) safety / quality / environment;
c) commissioning, asset management and operations; and
d) contractual requirements.
The Risk Register is to record any residual risks that remain on completion of any Works or Services.

The Contractor is to regularly review the Risk Register and provide updates at intervals as agreed with
the Principal.

Submission of the Risk Register shall constitute a HOLD POINT.

4. WORKING DAYS AND HOURS OF WORK

For the purpose of administration of the Contract, ordinary working days and customary working hours
will be those nominated in the Contract Specific Requirements.

Unless otherwise specified in the Contract and subject to obtaining all required permits and approvals
from TMC, the Contractor may perform the obligations under the Contract at any time of any day.

Separate payment will not be made for Works undertaken outside of customary working hours.
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5. PROPRIETARY NAMES NOT TO BE DISPLAYED

Advertising markings and proprietary names of a permanent nature shall not be applied to any materials
where these markings will be visible in the completed works.

6. MANUFACTURERS’ INSTRUCTIONS

Where specified that work shall be carried out in accordance with the "Manufacturers' Instructions" at
least 5-working days prior to the use of the product the Contractor shall provide 2 copies of all relevant
instructions and performance criteria provided by the manufacturer. Provision of the instructions shall
constitute a HOLD POINT.

7. MANDATORY RESOURCES

The Contractor shall nominate and maintain access to specific resources to meet the requirements of
the work under this Contract including works that may arise vide M2 Clause 6 “Emergency

Management”.

8. KEY PERSONNEL

The Contractor shall ensure that Key Personnel meet the following minimum requirements:

TITLE

Contractor’s
Representative (CR)

Maintenance Manager
(Civil)

Maintenance Manager
(Electrical/Mechanical/
ITS)

Site Supervisors

Quality Management
Representative (QMR)

Site Safety
Representative (SSR)

Environmental
Management
Representative (EMR)

QUALIFICATIONS

Professional Engineer
or equivalent
professional

Professional Engineer
(Civil or Structural)

Professional Engineer
(Electrical / Electronic
or Mechanical)

Relevant technical /
Supervisor
qualifications

Qualifications in
Quality Management

Qualifications in Safety
Management

Recognised tertiary
environmental
qualification

EXPERIENCE
REQUIRED (min.)

10 years of on-site work
of a similar magnitude
and complexity.

10 years of on-site work
of a similar magnitude
and complexity.

10 years of on-site work
of a similar magnitude
and complexity.

5 years of on-site work
of a similar magnitude
and complexity.

5 years of on-site work
of a similar magnitude
and complexity.

5 years of on-site work
of a similar magnitude
and complexity.

5 years of on-site work
of a similar magnitude
and complexity.

TIME REQUIRED
ON SITE

During customary working
hours.

The QMR is not required
to be based permanently
on site when works are in
progress but shall be on
site when critical activities
are being undertaken.
The SSR is not required
to be based permanently
on site when works are in
progress but shall be on
site when critical (e.g.
high risk) activities are
being undertaken.

The EMR is not required
to be based permanently
on site when works are in
progress but shall be on
site when critical (e.g.
high risk) activities are
being undertaken.
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The Contractor's Representative may be the Quality Management Representative. Other positions
shall be filled by separate individuals.

Maintenance Manager (Electrical/Mechanical/ITS) is required only when applicable to Contract scope.
8.1 Training
The Contractor shall provide all training for all Staff and persons engaged to complete the Works.

The Contractor shall provide and record training, including but not limited to:
a) inductions and Work Health and Safety (WHS) training;

b) inductions on environmental systems;

¢) inductions on stakeholder engagement;

d) achieving the competencies required to carry out the Works;
e) to address gaps or deficiencies in competencies; and

f) training delivered by the Contractor.

The Contractor must ensure that all the above requirements are also addressed and implemented by
subcontractors where relevant.

9. UTILITY SERVICES

9.1 General

The Contractor must:

a) liaise with Service Authorities to confirm the location of any Utility Services which are likely to
be affected by the Works;

b) liaise with Service Authorities and regularly inspect the site for the purpose of checking whether
any Ultility Services, not previously identified, are in existence;

c) arrange for the determination of the accurate location of services whenever necessary; and
d) liaise with Service Authorities or any Industry Regulator regarding their requirements (such as
clearance or cover).
The Contractor shall be liable for any damage to Utility Services resulting from the Works unless:

(a) a Service Authority has failed to identify a Utility Service or has incorrectly located a Utility
Service within reasonable tolerance; and

(b) the Contractor has taken all reasonable steps to physically locate the Utility Service.

The Contractor shall keep the Superintendent fully informed of the progress and status of its liaison or
negotiations with Service Authorities and works associated with Utility Services.

The Contractor shall allow Service Authorities or their authorised representatives reasonable access
for the purpose of locating, relocating, modifying or installing Utility Services. The Contractor must
ensure that access to fire hydrants is maintained at all times.

9.2 Costs Incurred by the Contractor

The Contractor is deemed to be fully informed as to the nature and extent of the work necessary to
accommodate the requirements of Service Authorities.
The Contractor is deemed to be aware of the policies of the Service Authorities in regard to:

(a) the locating of services and the costs thereof; and

(b) using appropriately trained and/or accredited personnel to perform work which affects the Utility
Services.
Costs incurred for the following shall be borne by the Contractor:
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(a) liaison and negotiation with Service Authorities;
(b) locating Utility Services;

(c) implementation of temporary protective measures or restrictions required by the Service
Authorities during construction or maintenance;

(d) those incurred from staging, loss of productivity, rework, inefficiency or delay of the Contractor's
Works resulting from the presence of Utility Services; and

(e) relocation or protective measures required because of temporary works.
Separate payment will not be made for these costs.

This Clause does not apply to service relocations which form part of the scope of Minor Capital Works
Proposals (MCWP).

9.3 Adjustments to Existing Penetrants

As a result of any maintenance or capital works, the Contractor shall undertake adjustments to existing
penetrants (e.g. inspection pits, top stones and sewer lids) which are affected by the Works so that the
final position of penetrants corresponds with the final surface of the wearing course. The top edge shall
be flush with the final surface with a maximum deviation of 5 mm in all directions at any point as
measured with a 1.2 m straight edge, centred over the penetrant.

9.4 SA Water

Adjustment work shall be undertaken in accordance with SA Water Standard TS 0521 Raising and
Lowering of Access Covers available from

https://www.sawater.com.au/ _data/assets/pdf file/0016/218023/TS-0521-Raising-Lowering-Access-
Covers.pdf and Clause 9.3 "Adjustments to Existing Penetrants".

Final adjustments to lids within the pavement shall be completed prior to the application of the surface
course.

10. ADVERTISING AND ELECTION BILLS ON ROAD RESERVE

The Contractor shall report to the Superintendent, any moveable signs (advertising or election bills)
within the road reserve that unreasonably:

(a) restricts the use of the road;
(b) endangers the safety of the members of the public / road users; or
(c) may constitute a traffic hazard.
In addition to moveable signs installed, the Contractor shall also report to the Superintendent all

advertising signs installed within the road reserve. This shall include signs affixed to roadside furniture
or free standing signs.

11. PROTECTION OF THE WORKS, WATERWAYS AND REINSTATEMENT OF DAMAGE

The Contractor shall construct the Works to ensure that materials (including subgrade) do not become
unsuitable or damaged by the Contractor's work methods or insufficient protective measures. This
includes, but is not limited to:

(a) constructing the works so as to be free draining; and
(b) maintaining the works so as to prevent deterioration in material properties between testing or
acceptance of the work and subsequent work commencing.
Additional payment will not be made where any additional work or additional materials are required:
(a) to comply with this Clause; or

(b) as a result of the Contractor's work methods.
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Over-excavation (i.e. the Contractor excavates deeper or wider than the dimensions specified) is
deemed to be included in point (b) above.

The Contractor shall also be fully informed with regard to the rise and fall of water levels of adjacent
waterways in-so-far as it may affect the Works.

The Contractor shall not obstruct any waterway, except for such temporary works as may be approved
in writing by the appropriate drainage authority.

The Contractor shall make the necessary provisions and shall carry out the Works in such a manner
and in such order as to ensure that no heading up of floodwaters in existing, new drains, gutters or table
drains shall arise.

The Contractor shall be responsible for damage to the Works or the Contractor's plant or materials due
to flooding or any other storm events.

12. MATERIALS

121 Materials Supplied by the Principal

If any spares or materials are to be supplied by the Principal they will be agreed during the Mobilisation
Period and the Contractor shall, in the presence of the Superintendent, inspect all items supplied by the
Principal. The Contractor shall issue the Superintendent with a receipt for these items and shall
thereafter be responsible for their care, use and performance.

All other materials shall be supplied by the Contractor.

12.2 Proprietary Products

Where a proprietary product is specified in the Contract Documents, that product shall be used in
accordance with the manufacturer's instructions unless specified otherwise.

Alternatives to specified products that provide at least the same performance standard will be
considered, provided that sufficient information is submitted to the Superintendent. The Superintendent
may approve or reject any proposed alternative product and will be under no obligation to approve any
such proposal for the convenience of, or to assist, the Contractor.

12.3 Road Making Materials

The Contractor shall ensure that all materials for this Contract comply with the DPTI Master
Specifications.

Where road making materials from two or more sources are to be used on site the different materials
shall be used in clearly definable separate sections of work to allow material testing to be carried out
for each material.

124 Water
Water for maintenance works or construction, when not sourced from a SA Water pipeline, shall comply
with the following requirements:

(a) Water for pavement construction shall not contain more than 10 000 ppm total dissolved salts;

(b) Where the Contractor cannot practicably meet the above limit on dissolved salts, the approval
of the Superintendent shall be sought in writing for the use of an alternative. Submission of
details of the alternative shall contain the proposed source of water, its salt composition (types
of salts and quantities), and the modifications to the design and construction methods proposed
to ensure a satisfactory outcome;

(c) Submission of details of alternatives shall constitute a HOLD POINT; and

(d) Where possible, the Contractor shall investigate options to implement the use of sustainable
water sources as an alternative to potable and prescribed water sources.
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Where the Contractor proposes an alternative to water sourced from SA Water mains supply for the
sealed road network, the Contractor shall obtain all approvals, licences or permits that are required to
extract water or to construct a bore, prior to water extraction.

The Contractor shall be responsible for adhering to permanent water conservation measures and any
current SA Water restrictions during the Contract.

12.5 Reclaimed Asphalt Pavement (RAP)

The maximum percentage of RAP as specified in Part RD-BP-S2 “Supply of Asphalt” can be used.

Notwithstanding RD-BP-S2 “Supply of Asphalt”, for maintenance patching of the wearing course less
than 20 m? (i.e. for PN Activities), up to 50% RAP may be used.

DPTI approved mix designs must be used for all works.

13. WEIGHING OF MATERIAL

This Clause applies only if separate payment is to be made per tonne for materials.

131 Weighing of Materials

The Contractor shall weigh all materials that are to be paid for separately per tonne at a licensed
weighbridge and shall supply weigh notes to the Superintendent on delivery of the material on site.

13.2 Method of Measurement

The Contractor shall provide completed standard forms for each load that is weighed and advise the
Superintendent of the format of the proposed forms prior to the commencement of weighing. Vehicles
using the weighing devices shall be tared daily.

The Superintendent may check the weighing on any loads. In the event of any shortage in masses, the
Superintendent shall determine a proportionate reduction of all material supplied between the time of
the check weighing and any previous check.

Should the weighbridge or weighing device become inoperative or is recording incorrectly, the
Contractor shall immediately propose an alternative method of weight measurement and shall not
proceed until the method has been accepted by the Superintendent.

13.3 Payment by Dry Mass

Payment will be made on the basis of the dry mass of material delivered. The adjustment for moisture
content shall be made daily in accordance with the following formula:

corrected (dry) mass = A x 100
B+ 100

where A = number of tonnes of wet material for the day as measured by the weighbridge.

B = average moisture content for the same day.

The Contractor shall supply NATA certified test results for moisture content determined in accordance
with AS 1289 2.1.1 from 5 samples taken from delivery vehicles at a regular time interval over a normal
working day. For delivery of materials over periods of less than a normal working day the Contractor
shall take moisture samples at intervals of no greater than one hour for the determination of moisture
content.
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14. TEST PROCEDURES

The Contractor must use appropriate Test Procedures (TP) where referenced in the Specification to
verify conformance with the Specification. In the absence of an appropriate Test Procedure an
Australian Standard shall be used.

15. MEASUREMENT

Unless otherwise specified all measurements shall be net, any custom to the contrary notwithstanding.
Payment will only be made for conforming lots.

Volumetric quantities shall be measured as follows:

(a) Excavation - the solid volume of excavation material determined from the shape and
dimensions given in the Contractor's Work Order and work plan which are to be approved by
the Superintendent.

(b) Pavement courses - the compacted volume of material determined from the shapes and
dimensions in the Work Order.

Where, after a work item has commenced, it is found necessary to modify the dimensions of the repair,
the quantities shall be based on the modified dimensions provided that such quantities do not exceed
150% of those determined and approved for that repair.

Where the modified quantities for any repair are likely to exceed 150% of the approved quantities, the
Contractor shall immediately seek approval of the Superintendent to complete the modified design and
use the additional quantities before proceeding with the work.

16. CLEARANCES FROM LANDHOLDERS

Unless specified otherwise, it is the Contractor's responsibility to make any arrangements necessary
for access to private land.

The Contractor shall use best endeavours to obtain from all landholders whose properties have been
affected by the Contractor or the Contractor's Works, a written statement that the landholder's property
has been left in a satisfactory and safe condition.

17. NO MARKING

The location and extent of pavement Defects shall not be marked on the pavement unless agreed
otherwise with the Superintendent.

18. RAIL INTERFACE

Defects occurring between the rails and from the outer rail for a distance of 3.0 m at all railway crossings
relating to all Maintenance Activities are excluded from the scope of the Contract. The Contractor shall
notify the relevant rail authority where defects are identified within this area.

19. RAIL CORRIDOR ACCESS

If the Contractor requires access to undertake Work within or in close proximity to any rail corridor, the
Contractor must first obtain access approval from the applicable rail authority. The Contractor must
adhere to all current access approval conditions and processes, and obtain all required licences
including rail safety awareness training.

No additional payment will be made for the Contractor to comply with the requirements of rail authorities
for access to undertake Works.

Information on the access requirements for the Adelaide Metropolitan Passenger Rail Network can be
found at: https://www.dpti.sa.gov.au/rail_network access.

DPTI Page 8



Edition: November 2019 Specification: M1 General

20. IMPACT OF WORKS ON ELECTRICAL ASSETS

Where Works will or may affect electrical assets such as in-pavement lighting, vehicle detectors or other
traffic sensing/monitoring devices, the Contractor shall provide the TMC with an accurate schedule of
works, which includes the anticipated times that these assets will be affected and reinstated.
Reinstatement of any assets rendered inoperable by any Works is the responsibility of the Contractor.

The Contractor is informed that Motorways may have subsurface detector loops installed and that the
location of these loops is not obvious from inspecting the road surface. It is the Contractor’s
responsibility to ensure that the location of any such loops and associated feeder cables is identified
and marked prior to any Works commencing.

21. FIRE PREVENTION

The Contractor shall comply with the Fire and Emergency Services Act 2005 (SA). If any of the Work
under Contract takes place during the Fire Danger Season, the Contractor’'s Quality Management Plan,
Environmental Management Plan or Work Health and Safety Management Plan shall include
procedures / instructions which address the following at a minimum:

(a) training of personnel;

) monitoring the declaration of Total Fire Ban days;

) liaising with the Country Fire Service, Metropolitan Fire Service and / or local council;
d) applying for all required permits;

) implementing measures to identify and mitigate fire hazards;
f) working on Total Fire Ban days;

g) ensuring grinders, welders, chainsaws, grass trimmers, lawn mowers, slashers or similar
equipment are only used in accordance with the requirements the Fire and Emergency Services
Act;

(h) emergency response in the event of a fire; and

(i) all other relevant requirements of the Fire and Emergency Services Act.

The Contractor shall:

a) ensure that any vehicle driven off road has a compliant exhaust system;

provide each work crew with appropriate extinguishers and firefighting equipment;

notify the Superintendent if it intends to work on days of high fire danger;

provide the Superintendent with a copy of any permit obtained for the work under the Contract;

ensure that any fire (where permitted under the Contract) complies with the requirements the
Fire and Emergency Services Act; and

(f) immediately notify the Superintendent in the event of any unplanned fire initiated at any work
site.
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22, HOLD POINTS

Specification: M1 General

The following is a summary of Hold Points, vide Part PC-QA1 "Quality Management Requirements",
referenced in this Part:

Cll':él"':SE HOLD POINT RE?.TI\?I?SE
1.2 Request for approval of additional Approved Products 7 days
3.1 Submission of Risk Management Plan 14 days
3.2 Submission of Risk Register 14 days

6 Manufacturer’s Instructions 7 days
124 Water 7 days

23. VERIFICATION REQUIREMENTS AND RECORDS

The Contractor shall supply the following documentation to demonstrate that the requirements of this
Part have been complied with and where appropriate, supply the documentation with the lot package.

CLAUSE | susect RECORD TO BE PROVIDED
12.1 Materials Supplied by the Principal | Receipt for spares and materials
12.4 | Water not sourced from SA Water | oo 1 ed Salt Content
pipelines
131 Materials paid for by weight Standard Forms / Cartnotes
133 Materials paid for by weight Moisture Content Records
16 Clearances from Landholders Statement of clearance from Landholder
21 Fire Prevention Approved permits
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ATTACHMENT 1

MAINTENANCE SPECIFICATIONS DEFINITIONS

Element
Abandoned

Activity/Activities

Approved Product
Asset Data

Asset Inspection(s)
Asset Inventory
Asset Register
Asset(s)

Attendance Time

Backlog

Busway

Busway Corridor
Clearance Envelope

Compulsory Intervention level

Condition Data
Contract Zone
Contractor’s Field Unit

Contractor’'s Work Plan

Control of Access
Defect(s)

Defects Liability Period (DLP)

defects liability period / third

party defects liability period

Emergency Services

End of Life

Definitions applicable to the Maintenance Specifications are as follows:

Description

Refers to a vehicle which has been left within the road reserve and the
owner is unknown.

Works or Services under the Contract undertaken by the Contractor.
Often interchangeable with “Defect”.

A product accepted for use by the Principal.

Information required to manage the assets.

Physical inspection of the asset.

List of all assets.

Database of all assets and their attributes including condition.

Infrastructure owned by or under the care, control and management of
the Principal.

A time specified by the Principal for first attendance to a mechanical /
electrical Defect. This attendance may be undertaken remotely.

A Routine Maintenance Defect that has already reached CIL prior to
commencement of the Maintenance Period; A Specific Maintenance
Defect that has reached IL and has not been Ordered for repair.

A section of road or tracks set aside exclusively for buses. Does not
include bus lanes that are defined only by pavement marking on the
road.

Fence to fence parcel of land including busway track, grassed areas.
Defined extent allowed for the clearance of vegetation.

The condition at which a Defect requires immediate repair or
intervention.

Asset Data defining the current condition of the asset.

The geographical area where Works will be undertaken for the Contract.

A vehicle set up to undertake a specific set of maintenance activities.
Work plan submitted by the Contractor in response to the scope of
Works for pavement marking.

Regulated road with controlled access for all forms of traffic.

Failure or undesirable condition that is identified by measurable
evidence during inspection. Often interchangeable with “Activity”

Means the DLP for Works and Services under the Contract undertaken
by the Contactor.

defects liability period (lower case) refers to the defects liability period
of Works by Others (e.g. utilities, third party developers).

Public organisations responding to and dealing with emergencies when
they occur such as police, fire service, ambulance or other

The point where an Asset has gone past its useful life (condition and
performance based only)
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Establishment Charges
EPA or SA EPA
EU or US EPA

Excluded
Exempt

Handover

Inspection

Intervention Level

Maintenance Activity/Activities

Maintenance Clearance
Envelope

Maintenance Defect Register
(MDR)

Maintenance Markers (MM)
Maintenance Period
Maintenance Program
Maintenance Schedule

Maintenance Specifications

Master Specification

Ministerial

Mobilisation Period

National Highway

Non-pavement Activity

Non-Routine Maintenance

Out of District

Pavement Activity

Performance Framework

Performance Requirement

Specification: M1 General - Attachment 1

All relevant set up / mobilisation and demobilisation costs.

South Australian Environmental Protection Agency

European Union or United States of America Environmental Protection
Agency.

Activity that is removed from the Routine Maintenance provisions.
Activity that is removed from the Routine Maintenance provisions for a
period of time.

To give all information, control and responsibilities to another party.

A visual assessment of an Asset to gather information required or
ensure compliance.

The measure at which a Defect is noted during inspection for inclusion
in Routine Maintenance programs.

The actions required to be performed by the Contractor as defined
throughout the specification.
Defined extent allowed for the clearance of vegetation.

The register of Defects maintained by the Contractor in accordance with
the specification.

Physical reference points used to define distances and points along a
road.

The Contract term during which the responsibility for maintenance is
allocated to the Contractor.

12 month forward schedule of all inspections, Works and Services
developed by the Contractor.

The timing of planned preventative / programmed Maintenance
Activities usually for Electrical / Mechanical Assets

DPTI Master Specifications Parts M1-M19 that specifically relate to
Maintenance Activities

DPTI's “Master Specification for Transport Infrastructure”, available
from:
https://www.dpti.sa.gov.au/contractor documents/masterspecifications

Written correspondence with a Government Minister

The time between execution of the Contract and the commencement of
Services by the Contractor during which the Contractor will prepare and
establish all necessary resources.

Principal maintained road funded by the Commonwealth Government

Routine maintenance activity that is not related to the road pavement or
surface.

Maintenance activity that is not included in Routine Maintenance
Services.

Area of the State where under the Local Government Act 1999, there
has been no Council created.

Maintenance Activity associated with the maintenance of the road
pavement or surfacing.

The framework for Key Performance Indicators (KPI's) and other criteria
used to measure the performance of the Contractor

The minimum acceptable condition level following rectification of the
identified Defect or completion of the Maintenance Activity.
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Protect Actions

Response Time

Road Classification System
Road Running Distance (RRD)
Roadside Significant Sites

Rural Road

Services

Service Covers

Shared Path

Staff

Stakeholder

Sustainability

Traffic Centre

(TMC)

Unincorporated Area

Management

Urban Road
Utility Services

Verification Period

Work Order

Works

Works by Others

Works Program

Work Zone

Specification: M1 General - Attachment 1

Environmental requirements for working within or near Roadside
Significant Sites.

A time specified by the Principal for rectification of a Defect
A hierarchy system of Principal owned roads.

Reference points used to define distances and points along a road.

Defined areas where there are Sensitive Environmental and Heritage
issues.

All Rural Arterial, Rural Connector and Access roads.

Activities performed under the Contract that are not physical site works,
however may be used interchangeably with “Works”.

Pit / manhole / chamber covers etc. owned by public utilities within the
road.

Includes cycle paths, multi use paths, veloways but excludes bicycle
lanes that are defined only by pavement marking on the road.

Means all personnel employed or contracted by the Contractor or its
subcontractors for the Works or Services.

A person or body with an interest or concern in the outcomes of the
Works or Services or the road network.

Avoidance of the completion of the depletion of natural resources in
order to maintain an ecological balance

Traffic operations and control centre from which DPTI operates and
monitors the road network.

Out of District areas. Areas of the State not covered by Local
Government.

All Motorways, Urban Arterial and Urban Connector roads.

Infrastructure located within the road corridor directly associated with
transmitting electricity or telecommunications or transporting gases,
liquids or solids (such as water, sewerage, fuel and wastes).

An agreed time at the beginning of the Maintenance Period where the
Contractor may be given relief from any Performance Framework while
Asset Data is collected and familiarity with the Contract Zone and Assets
increases.

An order provided by the Principal to formally instruct Works or
Services that are not Routine Maintenance Services or Cyclical
Routine Maintenance Services.

Activities performed under the Contract that are physical site works that
may result in a change to the condition of Assets. Works may be used
interchangeably with “Services”.

Works undertaken by third parties not the Contractor.

A detail program developed by the Contractor to show the timing and
resources or Works.

A Principal nominated geographical work area for pavement marking.
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